SCHEDULE CF PAY | TEMS PAGE 43

CALL ORDER : 501 CONTRACT ID : M-27602-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PI PE LI NI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
3 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 621-06559 MIULCHED SEEDI NG R 400. 000 SYS
6 725-06875 PI PE LI NER, THERMOPLASTIC, 66 IN. 186. 000 LFT
7 801-03290 CONSTRUCTION SIGN, C 2. 000 EACH
8 801-06640 CONSTRUCTI ON SIGN, A 4.000 EACH
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 44

CALL ORDER : 511 CONTRACT ID : M-27644-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PI PE LI NI NG AND ACCELERATI ON LANE

1 105-06845 CONSTRUCTI ON' ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 3. 000 MOS
3 106-03285 FAI LED NATERI AL 1.000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02271 HEADWALL, REMOVE 2.000 EACH
7 203-02070 BCRROW 685. 000 CYs
8 203-90014 LI NEAR GRADI NG 18. 750 STA
9 213-04324 FLOMBLE FI LL 10. 000 CYs
10 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 088. 000 TON
11 304-07493 WDEN NG WTH HVA, TYPE B 1, 867. 000 TON
12 406- 05520 ASPHALT FOR TACK COAT 2.150 TON
13 607-95754 PAVED SI DE DI TCH, BREAK 114.000 LFT
14 616-02320 GEOTEXTI LES 157. 000 SYS
15 616-06405 RI PRAP, REVETMENT 202. 000 TON
16 715-46040 PI PE END SECTION, 36 IN 1. 000 EACH
17 725-06858 PI PE LI NER, THERMOPLASTIC, 36 IN. 184. 000 LFT
18 725-06874 PI PE LI NER, THERMOPLASTIC, 60 IN 39. 500 LFT
19 801-06710 FLASH NG ARROW SI GN 25. 000 DAY
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 180. 000 DAY
22 802-05704 SI GN PCST, SQUARE, 1, UNREI NFORCED ANCHCR BASE 56. 000 LFT
23 802-91122 SI G\, GROUND MOUNTED, RESET 4. 000 EACH
24 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 600. 000 LFT
25 808-06713 LINE, PAINT, SALID, VHTE, 4 IN 2,575. 000 LFT

26 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 40. 000 EACH



SCHEDULE CF PAY | TEMB PAGE 45

CALL ORDER : 521 CONTRACT ID : M-27801-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 DRAI NAGE DI TCH CORRECTI ON

1 106-03285 FAI LED NATER AL 1. 000 DL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 202-02772 CASTI NG REMOVE 4. 000 EACH
5 202-02928 CATCH BASI N, REMOVE 4.000 EACH
6 213-04324 FLOMBLE H LL 61. 000 Cys
7 402-07434 HVA SURFACE, TYPE C 8. 000 TON
8 402-07439 HVA | NTERVEDI ATE, TYPE C 13. 000 TON
9 402-07442 HVA BASE, TYPE C 39. 000 TON
10 715-05118 PIPE, TYPE 1, A RCUAR 12 IN 57. 000 LFT
11 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 26. 000 LFT
12 720-44055 CASTING 10, FURN SH AND ADJUST TO GRADE 6. 000 EACH
13 720-45250 CATCH BASI N, K10 6. 000 EACH
14 801-06640 CONSTRUCTI ON SIGN, A 4. 000 EACH

15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 531 CONTRACT ID : M-28012-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 SVALL STRUCTURE REPLACEMENTS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED NVATERI AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
6 202-02241 GUARDRAI L, REMOVE 170. 000 LFT
7 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
8 203-02000 EXCAVATI ON, COWDN 90. 000 CYs
9 203-02070 BCRROW 125. 000 CYs
10 203-51223 EXCAVATI ON, WATERWAY 45. 000 CYS
11 205-06937 TEMPCRARY SI LT FENCE 250. 000 LFT
12 207-08263 SUBGRADE TREATMENT, TYPE | A 1, 110. 000 SYS
13 211-07454 STRUCTURE BACKFI LL 150. 000 CYs
14 213-08058 FLOMBLE BACKFI LL 66. 000 CYS
15 303-01180 COVPACTED AGGREGATE, NO. 53 132. 000 TON
16 303-07449 COVPACTED AGGREGATE, NO. 73 88. 000 TON
17 303-60012 AGGREGATE, 2 126. 000 TON
18 306-08043 M LLI NG TRANSI TI ON 670. 000 SYS
19 402-07433 HVA SURFACE, TYPE B 300. 000 TON
20 402-07438 HVA | NTERVEDI ATE, TYPE B 275. 000 TON
21 406- 05520 ASPHALT FOR TACK COAT 1. 200 TON
22 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
23 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
24 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 538. 500 LFT
25 615-06520 MONUVENT, RE-ESTABLI SH 1. 000 EACH
26 616-02320 GEOTEXTI LES 1, 210. 000 SYS
27 616-06405 Rl PRAP, REVETMENT 180. 000 TON
28 616-06451 Rl PRAP, UNI FORM 190. 000 TON
29 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
30 621-06559 MJULCHED SEEDI NG R 2,530. 000 SYS
31 621-06570 TOP SAL 95. 000 CYS
32 714-06660 W NGWALL 70. 000 SYS
33 714-26719 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 10 FT. X 7 FT. 52. 000 LFT
34 715-06492 CONCRETE ANCHOR, 54 IN 1. 000 EACH
35 715-08305 HVA FOR STRUCTURE | NSTALLATI ON, TYPE B 85. 000 TON
36 725-06873 PI PE LI NER, THERMOPLASTIC, 54 IN 68. 000 LFT
37 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
38 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 84. 000 LFT
39 801-06625 DETOUR RQUTE MARKER ASSEMBLY 69. 000 EACH
40 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
41 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
42 801-07118 BARRI CADE, I11-A 96. 000 LFT
43 801-07119 BARRI CADE, 111-B 120. 000 LFT
44 804-06725 DELI NEATCR WTH PCST, D1, 3 IN. DA 8. 000 EACH
45 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 210. 000 LFT
46 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 1, 700. 000 LFT
47 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 22.000 EACH

48 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 22.000 EACH
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CALL ORDER : 541 CONTRACT ID : M-28013-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02241 GUARDRAI L, REMOVE 523. 000 LFT
7 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
8 203-02000 EXCAVATI ON, COWDN 90. 000 CYS
9 203-02070 BCRROW 175. 000 CYs
10 203-51223 EXCAVATI ON, WATERWAY 50.000 Cys
11 205-06937 TEMPCRARY SI LT FENCE 200. 000 LFT
12 207-08263 SUBGRADE TREATMENT, TYPE I A 845. 000 SYS
13 211-07454 STRUCTURE BACKFI LL 310. 000 CYs
14 213-08058 FLOMBLE BACKFI LL 300. 000 CYs
15 303-01180 COVPACTED AGGREGATE, NO 53 115. 000 TON
16 303-07449 COVPACTED AGGREGATE, NO. 73 52. 000 TON
17 306-08043 M LLING TRANSI TI ON 650. 000 SYS
18 402-07433 HVA SURFACE, TYPE B 265. 000 TON
19 402-07438 HVA | NTERVEDI ATE, TYPE B 210. 000 TON
20 406- 05520 ASPHALT FCR TACK CQOAT 1.100 TON
21 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
22 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
23 601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH
24 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 568. 750 LFT
25 615-06520 MONUVENT, RE-ESTABLI SH 1. 000 EACH
26 616-02320 GEOTEXTI LES 805. 000 SYS
27 616-06405 Rl PRAP, REVETMENT 340. 000 TON
28 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
29 621-06559 MJULCHED SEEDING R 1, 850. 000 SYS
30 621-06570 TOP SO L 140. 000 CYs
31 714-06660 W NGMLL 80. 000 SYS
32 715-05116 PIPE, TYPE 1, G RCULAR, 8 IN 20. 000 LFT
33 715-08305 HVA FOR STRUCTURE | NSTALLATION, TYPE B 110. 000 TON
34 723-08134 STRUCTURE, PRECAST THREE-SIDED, 144 IN X 120 IN 68. 000 LFT
35 801-04308 ROAD CLOSURE SI GN ASSEMBLY 7.000 EACH
36 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 82. 000 LFT
37 801-06625 DETOUR RQUTE MARKER ASSEMBLY 33. 000 EACH
38 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
39 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
40 801-07118 BARRI CADE, I11-A 96. 000 LFT
41 801-07119 BARRI CADE, I11-B 96. 000 LFT
42 804-06725 DELI NEATCR WTH PCST, D1, 3 IN. DA 4. 000 EACH
43 808-06712 LI NE, PAINT, BROKEN, YELLON 4 IN 205. 000 LFT

44 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 1, 640. 000 LFT
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CALL ORDER : 551 CONTRACT ID : M-28014-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWMP LUWP
2 105-07039 FIELD CFFICE, B 4.000 MOS
3 106-03285 FAI LED NATERI AL 1.000 DCL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
7 203-02000 EXCAVATI ON, COVMON 205. 000 CYs
8 203-02070 BORROW 285. 000 CYs
9 203-51223 EXCAVATI ON, WATERWAY 71.000 CYs
10 205-06937 TEMPCRARY SI LT FENCE 220. 000 LFT
11 207-08263 SUBGRADE TREATMENT, TYPE | A 1, 335. 000 SYS
12 211-07454 STRUCTURE BACKFI LL 249. 000 CYs
13 213-08058 FLOMBLE BACKFI LL 145. 000 CYs
14 303-01180 COVPACTED AGGREGATE, NO. 53 140. 000 TON
15 303-07449 COVPACTED AGGREGATE, NO 73 100. 000 TON
16 304-07493 W DENI NG WTH HVA, TYPE B 276. 000 TON
17 306-08043 M LLI NG TRANSI TI ON 560. 000 SYS
18 402-07433 HVA SURFACE, TYPE B 268. 000 TON
19 402-07438 HVA | NTERVEDI ATE, TYPE B 212. 000 TON
20 406- 05520 ASPHALT FCR TACK CQOAT 1. 400 TON
21 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
22 601-94689 GUARDRAI L END TREATMENT, ©S 4. 000 EACH
23 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 575. 000 LFT
24 615-06520 MONUMVENT, RE- ESTABLI SH 1. 000 EACH
25 616-02320 GEOTEXTI LES 706. 000 SYS
26 616-06405 Rl PRAP, REVETMENT 425. 000 TON
27 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
28 621-06559 MULCHED SEEDI NG R 4, 345. 000 SYS
29 621-06570 TOP SA L 60. 000 CYS
30 714-06660 W NGMLL 81. 000 SYS
31 715-05119 PIPE, TYPE 1, A RCUAR 15 IN 46. 000 LFT
32 715-08305 HVA FOR STRUCTURE | NSTALLATION, TYPE B 107. 000 TON
33 715-46005 PI PE END SECTION, 15 IN 2. 000 EACH
34 723-06913 STRUCTURE, PRECAST THREE-SIDED, 216 IN. X 108 IN 48. 000 LFT
35 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
36 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 88. 000 LFT
37 801-06625 DETOUR RQUTE MARKER ASSEMBLY 54. 000 EACH
38 801-06640 CONSTRUCTI ON SIGN, A 35. 000 EACH
39 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
40 801-07118 BARRI CADE, I11-A 96. 000 LFT
41 801-07119 BARRI CADE, I11-B 96. 000 LFT
42 804-06725 DELI NEATOR WTH PCST, D1, 3 IN DA 4.000 EACH
43 808-06712 LI NE, PAINT, BROKEN, YELLON 4 IN 220. 000 LFT

44 808-06713 LINE, PAINT, SCLID, WHITE, 4 IN 1, 760. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 49

CALL CRDER : 561 CONTRACT ID : M-28100-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HERBI CI DE TREATMENT

1 624-92647 HERBI Cl DE TREATMENT 3, 897. 000 ACRE
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CALL CRDER : 571 CONTRACT ID : M-28110-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 MOS
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 304-07491 HVA PATCH NG TYPE C 200. 000 TON
6 306-08032 M LLING TRANSI TI ON 3, 000. 000 SYS
7 306-08034 MLLING ASPHALT, 1 1/2 IN 40, 355. 000 SYS
8 402-07434 HVA SURFACE, TYPE C 3, 329. 300 TON
9 406- 05520 ASPHALT FOR TACK COAT 12. 100 TON
10 615-97768 PARKI NG BARRI ER, RESET 215. 000 EACH
11 720-44000 CASTING ADJUST TO GRADE 5. 000 EACH
12 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
13 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
14 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 25, 000. 000 LFT
15 808-06714 LINE, PAINT, SQLID, YELLON 4 IN. 50. 000 LFT

16 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBCOL 8. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 51

CALL ORDER : 581 CONTRACT ID : M-28126-A
LETTI NG DATE :

SECTI ON NO. 0001 BRI DGE DEBRI S REMOVAL

1 105-07577 CELLULAR SERVI CE 3. 000 Mos

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 201-90788 DEBRI S, REMOVE LUWP LUWP
4 201-90788 DEBRI' S, REMOVE LUWP LUWP
5 201-90788 DEBRI' S, REMOVE LUWP LUWP
6 201-90788 DEBRI' S, REMOVE LUWP LUWP
7 201-90788 DEBRI' S, REMOVE LUWP LUWP
8 201-90788 DEBRI' S, REMOVE LUWP LuUWP
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL CRDER : 591 CONTRACT ID : M-28131-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 GUARDRAI L MAI NTENANCE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07577 CELLULAR SERVI CE 12. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
5 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 1. 000 EACH
6 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 1. 000 EACH
7 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 8. 000 EACH
8 601-01867 GUARDRAI L TRANSI TION, TG RETROFI T 1. 000 EACH
9 601-02211 GUARDRAI L PCST, 8.5 LBS PER LFT, 7 FT O IN LONG GALVAN ZED 350. 000 EACH
10 601-02800 GUARDRAI L TRANSI TI ON, TGT 10. 000 EACH
11 601-03452 EXCAVATION OF DAMAGED STEEL BEAM GUARDRAI L BURI ED END 6. 000 EACH
12 601-03453 GQUARDRAI L, CLAWP BAR, 7.125 IN., ALUM NUM 160. 000 EACH
13 601-03456 GUARDRAI L PCST, WOOD TYPE W% 15. 000 EACH
14 601-03471 CAT UNIT, COWPLETE W THOUT FOUNDATI ON TUBES OR SO L PLATES, 8. 000 EACH
15 601-03599 GUARDRAI L, THRIE BEAM RAIL SECTION, 12 FT. 6 IN 5. 000 EACH
16 601-03677 ANCHOR, TYPE 5 1. 000 EACH
17 601-06035 GUARDRAI L, RESET 100. 000 LFT
18 601-06774 COVBI NATI ON ATTENUATI NG TERM NAL 2.000 EACH
19 601-06798 TI MBER BLOCK 200. 000 EACH
20 601-06854 GUARDRAI L, W BEAM NESTED 5. 000 EACH
21 601-61320 CURVED SECTI QN, STEEL BEAM GUARDRAI L GALVAN ZED, 12 GA 500. 000 LFT
22 601-61340 GUARD RAIL PCST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN 59. 000 EACH
23 601-61350 GUARD RAI L POST BRACKET, 15.5 LBS PER LFT., GALVAN ZED, 100. 000 EACH
24 601-61360 GQUARD RAIL POST, 8.5 LBS PER LFT., GALVAN ZED, 20. 000 EACH
25 601-61370 GUARD RAI L PCST BRACKET, 8.5 LBS PER LFT., GALVAN ZED 235. 000 EACH
26 601-61380 GQUARD RAIL TERM NAL SECTI ON, FLATEND, GALVAN ZED 1. 000 EACH
27 601-61390 GUARDRAI L TERM NAL END SECTI QN, CURVED, SI NGLE FACE, 10. 000 EACH
28 601-61400 GUARD RAI'L BURI ED END, GALVAN ZED, SING.E FACE 2.000 EACH
29 601-61550 GUARD RAIL TERM NAL END SECTI QN, ALUM NUM 5. 000 EACH
30 601-62070 GUARD RAIL, STEEL BEAM GALVAN ZED 14, 000. 000 LFT
31 601-62090 GUARD RAI L, STEEL BEAM | NSTALL 15. 000 LFT
32 601-62100 GQUARD RAI L POST, STEEL, |NSTALL 15. 000 EACH
33 601-62110 GUARD RAIL, CHANNEL, 6.7 LBS PER LFT., |NSTALL 240. 000 LFT
34 601-62120 GUARD RAI L POST BRACKET, | NSTALL 6. 000 EACH
35 601-62150 GUARD RAIL POCST, 15.5 LBS PER LFT., GALVAN ZED, 1. 000 EACH
36 601-62297 GUARD RAI L STANDARD TERM NAL CONNECTOR, M CHI GAN END SHCE 1. 000 EACH
37 601-62530 GUARD RAI L PI ER CONNECTI ON, ES 1. 000 EACH
38 601-62540 GUARD RAI L POST, PLUMB 800. 000 EACH
39 601-62550 GUARD RAIL, TUBING ELLIPTICAL, ALUM NUM 450. 000 LFT
40 601-62580 GUARD RAI L SPLICE BAR, ALUM NUM 25. 000 EACH
41 601-62630 GUARD RAIL PCST, ALUMNUM 6 FT. 3 IN 4. 000 EACH
42 601-62640 GUARD RAIL PCST, ALUMNUM 5 FT. 3 IN 15. 000 EACH
43 601-62680 GUARD RAIL TERM NAL SECTI ON, SINGLE FACE, BURI ED END, 1. 000 EACH
44 601-90382 GUARD RAIL PCST, ALUM NUM 7 FT. 1. 000 EACH
45 601-90389 GUARD RAI L TERM NAL SECTI ON, GALVANI ZED, 11 IN. 1. 000 EACH
46 601-90677 DRI LLED BRACKET, | NSTALL 1. 000 EACH
47 601-91198 GUARD RAI L PCST, MODIFI ED 4.000 EACH
48 601-91504 GUARD RAIL PCST, W, 10 IN X 10 IN 1. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 53

CALL ORDER : 591 CONTRACT ID : M-28131-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 GUARDRAI L MAI NTENANCE

49 601-91505 GUARD RAIL POST, W, 8 IN. X 8 IN 1. 000 EACH
50 601-91510 GUARD RAIL PCST, W8, 8 IN. X 8 IN 1. 000 EACH
51 601-91511 GUARD RAIL POST, W, 8 IN. X 8 IN 1. 000 EACH
52 601-91542 GUARD RAIL BLOCK, 6 IN. X 8 IN, Bl 2.000 EACH
53 601-91575 GUARD RAIL BLOCK, 6 IN. X 8 IN, B2 2.000 EACH
54 601-91576 GUARD RAIL BLOCK, 6 IN. X 8 IN, B3 2.000 EACH
55 601-91649 GUARD RAI L THRI E BEAM TRANSI TI ON SECTI ON, GALVANI ZED 6. 000 EACH
56 601-91653 GUARD RAIL THRI E BEAM TERM NAL CONNECTCR, GALVAN ZED 2.000 EACH
57 601-93346 GUARD RAI L CONNECTOR, AS 5. 000 EACH
58 601-94689 GUARDRAI L END TREATMENT, OS 15. 000 EACH
59 601-95342 GUARD RAI'L SPLI CE PLATE, C, GALVAN ZED 4.000 EACH
60 601-95972 GUARD RAIL PCST (CRT), 8 IN X 6 I N TREATED LUMBER, 25. 000 EACH
61 601-97774 GUARDRAI L END TREATMENT, OGS, SPARE PARTS PACKAGE 1. 000 EACH
62 601-98636 GUARD RAIL CHANNEL, 6.7 LBS PER LFT., GALVANIZED, 5 IN 260. 000 LFT

63 601-98637 GUARD RAI L BURIED END, TERM NAL CONNECTCR, GALVAN ZED 1. 000 EACH
64 601-98638 GUARD RAI L SPLI CE PLATE, ALUM NUM 1. 000 EACH
65 601-99105 GUARCRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 500. 000 LFT

66 601-99108 GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. 3 I N SPACI NG 150. 000 LFT

67 601-99123 GUARDRAI L TRANSI TION, @& 1. 000 EACH
68 706-01515 BRI DGE BRACKET, A, ALUM NUM 1. 000 EACH
69 706-05587 BRI DGE BARRI ER RAI L BRACKET, CONCRETE, | NSTALL 1. 000 EACH
70 706-06347 RAILING CF-1 100. 000 LFT

71 706-62380 BRI DGE RAI LI NG PCST, 5A 3. 000 EACH
72 706-62390 BRI DGE RAI LI NG PCST, 6 1. 000 EACH
73 706-62400 BRI DGE RAI LI NG PCST, 7 1. 000 EACH
74 706-90672 BRI DGE RAI LI NG POST, ALUM NUM 5 8. 000 EACH
75 706-94133 RAILING TUBE, GALVAN ZED STEEL 1. 000 LFT

76 706-95431 BARRI ER X CONCRETE BRI DGE RAI LI NG BRACKET TYPE A 1. 000 EACH
77 706-95432 BARRI ER X CONCRETE BRI DGE RAI LI NG BRACKET TYPE B 1. 000 EACH
78 706-95433 BARRI ER X CONCRETE BRI DGE RAI LI NG BRACKET TYPE C 1. 000 EACH
79 706-98639 BRI DGE RAI LI NG SPLI CE BAR, ALUM NUM 1. 000 EACH
80 711-51823 EXPANSI ON ANCHOR, 0.75 I N 1. 000 EACH
81 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
82 802-97573 ANGLE POST 1. 000 EACH
83 803-61430 BRI DGE BRACKET A, GALVAN ZED 1. 000 EACH
84 803-61440 BRI DGE BRACKET B, GALVAN ZED 1. 000 EACH
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CALL CRDER @ 601 CONTRACT ID : M-28133-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NSTALLATI ON OF ROAD WEATHER | NFCRVATI ON
1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
2 210-08372 ROADVWAY WEATHER | NFORVATI ON SYSTEM 2.000 EACH

3 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 611 CONTRACT ID : M-28137-A
LETTI NG DATE :

QUANTI TY UNI TS
SECTI ON NO. 0001 RQOADSI DE MOW NG
1 623-04884 MOWNG CYCLE NO. 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO. 2 1. 000 CyCL
3 623-04886 MOW NG CYCLE NO. 3

1. 000 CyCL



SCHEDULE COF PAY | TEMS PAGE 56

CALL ORDER : 621 CONTRACT ID : M-28138-A
LETTI NG DATE :

QUANTI TY UNI TS
SECTI ON NO. 0001 ROADSI DE MOW NG
1 623-04884 MOWNG CYCLE NO. 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO. 2 1. 000 CyCL
3 623-04886 MOW NG CYCLE NO. 3

1. 000 CyCL



SCHEDULE COF PAY | TEMS PAGE 57

CALL ORDER : 631 CONTRACT ID : M-28139-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MOWNG CYCLE NO. 1 1. 000 CyCL
2 623-04885 MON NG CYCLE NO 2 1. 000 CyCL
3 623-04886 MOW NG CYCLE NO. 3 1. 000 CyCL
4 623-04887 MOW NG CYCLE NO. 4 1. 000 CyCL
5 623-05684 MOWNG CYCLE NO. 5 1. 000 CyCL



SCHEDULE OF PAY | TEMS PAGE 58

CALL ORDER : 641 CONTRACT | D M -28141-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
1 105-07038 FIELD CFFICE, A 6. 000 MOS
2 106-03285 FAILED MATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LUWP
5 202-04791 PARKI NG BARRI ER, REMOVE 327. 000 EACH
6 203-02000 EXCAVATI QN, COVWON 670. 000 CYs
7 304-07491 HVA PATCH NG TYPE C 50. 000 TON
8 306-08032 M LLI NG TRANSI TI ON 578. 000 SYS
9 402-07434 HVA SURFACE, TYPE C 3, 420. 000 TON
10 402-07442 HVA BASE, TYPE C 931. 000 TON
11 406- 05520 ASPHALT FCR TACK COAT 15. 000 TON
12 615-06496 PARKI NG BARRI ER 15. 000 EACH
13 615-97768 PARKI NG BARRI ER, RESET 327.000 EACH
14 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
16 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 400. 000 LFT






